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CONTINUOUS FLIGHT AUGER PILES 

ATTENDANCES REQUIRED FROM CLIENT TO SPECIALIST PILING CONTRACTOR 
 
For the purposes of this document the following definitions shall apply: Specialist  - Piling Specialist Client - Person directly employing the Specialist 

The following attendances and facilities shall be provided and maintained at all times (including additional working hours if necessary) for the duration of 
and in relation to the specialist works, free of charge to the specialist and in a manner so as not to disrupt or restrict the regular progress of the specialist 
works. 

1. Notices and Approvals. Giving all notices and obtaining all necessary approvals, 
licences and sanctions, including but not limited to any method statement and/or design 
submission approvals, planning consents, party wall agreements, wayleaves, easements, 
possessions, rights of way or access and the like from third parties. 

2. Rates and Fees. Payment of any rates or fees which may become payable due to 
occupation of the Specialist Works. 

3. Design Information. No later than three working weeks (or other period as agreed) 
in advance of the programmed commencement of the Specialist Works on site, provide 
the Specialist with complete and final construction issue drawing(s), specification(s), 
pile/panel load schedule(s) in electronic spreadsheet format, and other relevant 
information required to undertake the Specialist Works. Any variation to these documents 
to be notified to the agreed contact in hard copy format. 

4. Existing Services. Accurate setting out and clear and robust marking or exposing on 
site the exact location of existing underground/overhead services and providing a 
drawing on which their positions in line and level are accurately plotted relative to the 
Specialist Works. Protection, diversion or removal of such services to prevent damage 
from the Specialist Works. The location and sealing off of all disused pipes or ducts in 
order to prevent the entry of concrete, grout, slurry or drilling fluids during construction. 
Subsequent to the foregoing, issue to the Specialist’s authorised representative on site a 
permit to dig or similar system on a daily or as otherwise agreed basis. 
5. Obstructions. Prior removal of overhead, surface or underground obstructions which 
may impede the Specialist Works and backfilling of excavations and voids with a suitable 
material which will not obstruct or be deleterious to the works but which will ensure the 
stability of the Specialist Works and will maintain compliance with Items 11, 12 and 13. If 
"shallow" natural or artificial obstructions including boulders, claystones, timber, steel etc. 
are encountered which cannot be penetrated adopting our standard procedures, we shall 
withdraw from the pile positions whilst the obstruction is removed and resultant 
excavations backfilled and compacted with suitable materials, by others, at no cost to 
ourselves. In the case of "deep" obstructions it may be necessary to abandon the pile and 
request alternative pile position(s) or other instructions. 
6. Shoring/Underpinning. Shoring and underpinning as necessary, including the 
removal, replacement or adjustment of timbering or shoring which may impede the 
Specialist Works. 

7. Clearance. The provision of clearance around working positions and protection to 
adjacent works, structures (including underground structures), third party property and 
other site boundary constraints, to allow the execution of the Specialist Works. 

8. Fencing, Hoardings, etc. Hoardings, fences, noise and splash barriers, statutory 
warnings, signage, flagmen or the like as necessary to protect the works, plant, materials, 
personnel and to provide protection to third party property and members of the general 
public at or adjacent to the site boundaries. This shall include protection from 
concrete/slurry splashing, exhaust, oil, grease etc. 

9. Traffic. Control or diversion of road, rail or water borne traffic, including all necessary 
arrangements and payment of charges in connection with any road closures, lane rental 
and/or suspension of parking bays, rail possessions and the like. 

10. Watching. Provision of security to safeguard the plant, equipment, materials on the 
site and the Specialist Works. 

11. Access. Full, free, controlled and uninterrupted access onto the site(s) from hard road 
to Working Surfaces designed, installed, maintained and repaired as required under Item 
13, including protective mats and all other equipment and measures necessary to ensure 
the safety of pedestrians and to avoid the risk of damage to third party property, 
including road surfaces, kerbs, footpaths/pavements, surfaces and services. Such access to 
facilitate the safe erection, operation and movement on, off and around the site(s), to and 
between lay-down, working and storage areas, pile/panel positions and test piles/panels 
for plant including provision and where necessary relocation of ramps, including to 
concrete agitators, to a gradient not steeper than 1 in 10. 

12. Hardstanding and Storage Areas. Provision and subsequent removal of 
conveniently situated hardstanding and storage areas designed, installed, maintained and 
repaired as required under Item 13 to facilitate the safe operation and erection of plant 
and equipment, storage of plant, equipment and materials, offices, sheds and the 
manufacture of reinforcing cages. 

13. Working Platform. Design, installation, maintenance, repair and subsequent removal 
of free draining Working Surfaces in accordance with the requirements of the attached 
FPS Working Platform Certificate, a signed copy of which must be provided to the 
Specialist prior to the Specialist’s commencement. The design(s) shall include for all piling 
rigs, ancillary plant and equipment and wheeled transport including articulated and 
ready mixed concrete lorries and the checking of any retaining structures which support 
the Working Surfaces. 

14. Surface Water and Groundwater. Any pumping or drainage required to keep the 
site free of flooding, surface water or any water and slurry arising from the Specialist 
Works. 

15. Health, Safety and Welfare. Health, safety and welfare facilities as required to 
comply with the Construction (Health, Safety and Welfare) Regulations 1996 in particular 
Regulation 22 and Schedule 6 and any other statutory regulations or rules, orders or 
regulations of any authority having powers related to the Specialist Works. Such facilities 
as a minimum to include the supply of drinking water, washing facilities including hot and 
cold running water, male and female changing/drying and toilet facilities. 

16. Environmental. Attendances, facilities and licences to comply with environmental 
legislation and rules/order or regulations of the Environment Agency and other statutory 
bodies. 

17. Temporary Lighting. Background and task lighting to Working Surfaces to allow 
safe working and safe access and egress and to facilitate execution of the Specialist 
Works. 

18. Water Supply. Within the working, storage and preparatory operation areas, 
potable water supply at mains pressure take-off points and sufficient for the operations, 
including (where applicable) charging of bores, bentonite/drilling fluid mixing, 
concrete/grout mixing and cleaning of plant. 

19. Electricity. Within the working, storage and preparatory operations areas, sufficient 
power take-off points and power. 

20. Communication Facilities. Provision of site telephone facilities and/or electronic 
data transfer facilities and/or designated areas for the use of mobile telephones as 
applicable. 

21. Guide Walls. The setting out and checking, construction and later removal of 
reinforced concrete guide walls (where required). The top of the guide wall shall be a 
minimum of 1.5m above water levels encountered during construction of the Specialist 
Works. 

22. Setting Out. Provision of clear, accurate and robust setting out and levels, checking 
and maintenance of individual pile/panels positions as necessary throughout the contract, 
provision of permanent datum points, base lines, structural grid lines as required and as 
built survey information. 

23. Checking. Checking the positions and levels of all piles/panels, during the progress 
and on completion of the Specialist Works (where practicable) including the prompt 
countersignature of the Specialist’s record sheets by an authorised representative of the 
Client before the Specialist’s plant has left site. 

24. Attendant Excavator. The provision of a 360 degree tracked excavator (and 
appropriately qualified operator) with a certificated minimum 1Tonne lift capacity in full 
time attendance to each rig for all operational purposes including removal of excavated 
or displaced material (including mud slurry and excess concrete from around the Specialist 
Works) in sufficient time to prevent the formation of spoil heaps impeding the Specialist 
Works, the handling of concrete delivery pipes, the unloading, transportation and 
installation of reinforcement and other general duties. 

25. Spoil Removal and Waste Management. Classification, removal from site and 
disposal of excavated or displaced material including mud slurry and excess concrete 
from the Specialist Works in accordance with current legislation, rules/order or 
regulations of the Environment Agency and other statutory bodies including notification to 
the Environment Agency where arisings are classified as hazardous waste. Classification 
and disposal from site of wastewater from the Specialist Works (such as concrete wash 
out from agitators and ready mixed concrete delivery trucks) to comply with current 
legislation, including for filtering or the provision of settlement tanks as appropriate. 

26. Wheel and Road Cleaning. Manned wheel-cleaning facilities and/or road-
cleaning, as necessary. 

27. Protection. Protection of the works where taken over by other trades or contractors 
or where the Specialist has left site, whichever occurs first. 

28. Empty Bore/Panel Reinstatement. Backfilling of any empty bore/panel 
excavation with a suitable material which will not obstruct or be deleterious to the works 
but which will ensure the stability of the Specialist Works and will maintain compliance 
with Items 11, 12 and 13. 

29. Building up. Building up of piles/panels or any necessary modification to the sub-
structure as a result of the piling platform level being less than 0.45m (or as otherwise 
agreed) above the specified cut-off level. 

30. Trimming. Cutting back heads of piles/panels, including overbreak and casing left 
in, down to the specified cut-off levels (including preparation of the surface of the pile 
head for integrity testing); cutting back overbreak from the face of retaining walls; 
disposing of debris; and preparing, straightening, cutting and bending the reinforcement, 
including test piles/panels, caps and reaction piles/panels or anchors; provision of all 
necessary engineering, setting out and level control to facilitate the installation of 
debonding materials/agents to agreed pile/panel reinforcement placement tolerances. 
Stripping formwork to recesses and box outs etc, including templates to starter bars or 
bolts. 


